



Republic of the Philippines
INFRASTRUCTURE BID-OUT
 4th QUARTER OF 2023

cagayan
de Oro
 city of golden friendship

PROCURING ENTITY: CITY GOVERNMENT OF CAGAYAN DE ORO

NO.	REFERENCE NO.	NAME OF PROJECT	LOCATION	WINNING BIDDER	NAME AND ADDRESS	BID AMOUNT (Php)	ABC	BIDDING DATE	CONTRACT DURATION
1	280a - 2023	Construction of Day Care Center, Barangay Macasandig; SN 280a - 2023	Barangay Macasandig, Cagayan de Oro City				6,999,935.64	05 October 2023	One Hundred Four (104) Calendar Days
2	333 - 2023	Improvement of Drainage System along R. Chaves St., Barangay 29; SN 333 - 2023	Barangay 29, Cagayan de Oro City	K and C Builders	Kherstin Amor C. Joson B-1 L-29 Bridgetown Subd. Villa Kananga, Butuan City	3,993,442.01	3,998,099.86	05 October 2023	Forty (40) Calendar Days
3	335 - 2023	Agusan National High School Proposed Covered Court (Roofing and Pathways); SN 335 - 2023	Barangay Agusan, Cagayan de Oro City	Caliber Industrial Sales Corp.	John U. Ku #376 Caliber Bldg., Nen St., Carmen, Cagayan de Oro City	4,874,174.30	4,884,848.24	05 October 2023	One Hundred Twenty Six (126) Calendar Days
4	336 - 2023	Rehabilitation of Drainage System and Declogging; Barangay 21; SN 336 - 2023	Barangay 21, Cagayan de Oro City				1,220,899.63	05 October 2023 Note: First failure of bidding	Forty Five (45) Calendar Days
5	337 - 2023	Road Opening from Livestock Farm to Puruk 7, Balubal; SN 337 - 2023	Balubal, Cagayan de Oro City	Glaxon Construction Services	Galen Clyde Diu Gordiel Ruby St. Golden Village Subd., Carmen, Cagayan de Oro City	9,996,578.56	10,000,000.00	05 October 2023	One Hundred Fifty Three (153) Calendar Days
6	338 - 2023	Rehabilitation of Slope Protection Structure at Sitio Guinitan, Pagalungan; SN 338 - 2023	Pagalungan, Cagayan de Oro City	RBT Ventures	Armand Nico R. Cañete Emilia St., Tibanga, Iligan City	9,997,000.00	10,000,000.00	05 October 2023	One Hundred Seventy Five (175) Calendar Days

7	341 - 2023	Construction of Drainage System @ Purok 1, Phasco Village, Tablon (Phase 2); SN 341 - 2023	Tablon, Cagayan de Oro City	KS Agad Construction	Chris Paolo B. Agad Zone 1B-Lunas St., Pagatpat, Cagayan de Oro City	2,994,419.34	3,000,000.00	05 October 2023	Sixty Two (62) Calendar Days
8	342 - 2023	Road Reblocking at Camaman-an Macapaya Road; SN 342 - 2023	Camaman-an, Cagayan de Oro City	KS Agad Construction	Chris Paolo B. Agad Zone 1B-Lunas St., Pagatpat, Cagayan de Oro City	1,998,571.64	1,999,999.93	05 October 2023	Twenty Five (25) Calendar Days
9	294a - 2023	Rehabilitation, Repair, Renovation & Improvement of Barangay Multipurpose Building, Barangay 30; SN 294a - 2023	Barangay 30, Cagayan de Oro City				2,016,531.44	12 October 2023 Note: Second Failure of bidding	One Hundred Eighteen (118) Calendar Days
10	301a - 2023	Construction of Drainage System at Sitio Carnungan, Barangay Balulang; SN 301a - 2023	Barangay Balulang, Cagayan de Oro City	K and C Builders	Kherstin Amor C. Joson B-1 L-29 Bridgetown Subd. Villa Kananga, Butuan City	2,492,443.71	2,499,732.40	12 October 2023	Fifty Four (54) Calendar Days
11	331 - 2023	Rehabilitation of Barangay Hall, Barangay 18; SN 331 - 2023	Barangay 18, Cagayan de Oro City				2,396,970.58	12 October 2023 Note: First Failure of bidding	Seventy One (71) Calendar Days
12	332 - 2023	Installation of CCTV, Barangay 25; SN 332 - 2023	Barangay 25, Cagayan de Oro City				1,247,223.27	12 October 2023 Note: First Failure of bidding	Forty Four (44) Calendar Days
13	334 - 2023	Rehabilitation and Additional Floor/Storey of Barangay 37 with Furniture and Fixtures; SN 334 - 2023	Barangay 37, Cagayan de Oro City				4,999,939.01	12 October 2023	Eighty (80) Calendar Days
14	339 - 2023	Completion of Female Dormitory, BAJMP; SN 339 - 2023	CDOCJ-FD Compound, Lumbia, Cagayan de Oro City				1,499,951.82	12 October 2023 Note: First Failure of bidding	Sixty Four (64) Calendar Days
15	340 - 2023	Construction of Barangay Hall, Barangay Besigan; SN 340 - 2023	Barangay Besigan, Cagayan de Oro City				3,499,999.98	12 October 2023 Note: First Failure of bidding	One Hundred Forty (140) Calendar Days
16	380 - 2023	Construction of Mega Health Center, Macanhan, Brgy. Carmen; SN 380 - 2023	Macanhan, Brgy. Carmen, Cagayan de Oro City				64,999,009.75	19 October 2023	Two Hundred Ninety (290) Calendar Days

17	343 - 2023	Construction of Drainage System from Centro to Bulao Proper, Iponan (Phase 2), SN 343 - 2023	Iponan, Cagayan de Oro City					8,000,000.00	26 October 2023 Failed Bid (Above ABC)	One Hundred Two (102) Calendar Days
18	344 - 2023	Concrete Paving of Sitio Bato Road, Dansolihon, SN 344 - 2023	City Engineer's Office					9,999,999.74	26 October 2023	Sixty Five (65) Calendar Days
19	345 - 2023	Construction of Pagatpat Barangay Hall, Barangay Pagatpat, SN 345 - 2023	Barangay Pagatpat, Cagayan de Oro City					9,479,999.72	26 October 2023	One Hundred Forty Eight (148) Calendar Days
20	346 - 2023	Concrete Paving of Roads at Zone 5, 6 and 7, Barangay Patag, SN 346 - 2023	Patag, Cagayan de Oro City					7,469,999.94	26 October 2023	Fifty One (51) Calendar Days
21	347 - 2023	Construction of Water System at Sitio Hawaii, Barangay Bayanga, SN 347 - 2023	Bayanga, Cagayan de Oro City					7,998,775.84	26 October 2023	One Hundred Seventy-Eight (178) Calendar Days
22	348 - 2023	Repair and Improvements of Multi-Purpose Hall, Barangay 22, SN 348 - 2023	Barangay 22, Gaabucayan Ext., Cagayan de Oro City					4,999,999.97	26 October 2023	One hundred thirty-three (133) Calendar Days
23	349 - 2023	Concrete Paving of Road with Drainage at Zone 1B Lunas to Pamalhi Road, Pagatpat, SN 349 - 2023	Pagatpat, Cagayan de Oro City					4,999,999.26	26 October 2023	Sixty Eight (68) Calendar Days
24	350 - 2023	Construction of Slope Protection Structure at Sitio Sawmill, Dansolihon, SN 350 - 2023	Dansolihon, Cagayan de Oro City					11,999,999.14	26 October 2023	One Hundred Fifty Four (154) Calendar Days
25	386 - 2023	Construction of Macapaya Multi-purpose Building (Phase 2), Camaman-an, SN 386 - 2023	Barangay Camaman-an, Cagayan de Oro City					4,999,999.72	26 October 2023	One Hundred Thirty Three (133) Calendar Days
26	371 - 2023	Construction of Bank Protection Structure at Sitio Boilhon Taglimao Section, SN 371 - 2023	Taglimao, Cagayan de Oro City					10,000,000.00	09 November 2023 Note: First Failure of bidding	Ninety Three (93) Calendar Days

27	372 - 2023	Road Reblocking of Pagatpat Barangay Road; SN 372 - 2023	Pagatpat, Cagayan de Oro City				9,999,999.87	09 November 2023 Note: First Failure of bidding	Sixty Nine (69) Calendar Days
28	382 - 2023	Concrete Paving of Roads at Villa Trinitas Phase 1, Bugo (Phase 2); SN 382 - 2023	Bugo, Cagayan de Oro City	KS Agad Construction	Chris Paolo B. Agad Zone 1B-Lunas St., Pagatpat, Cagayan de Oro City	1,498,358.94	1,499,999.14	09 November 2023	Thirty Four (34) Calendar Days
29	383 - 2023	Road Reblocking of Cugman-Malasang Road; SN 383 - 2023	Cugman, Cagayan de Oro City	KS Agad Construction	Chris Paolo B. Agad Zone 1B-Lunas St., Pagatpat, Cagayan de Oro City	1,998,282.55	2,000,000.00	09 November 2023	Twenty Two (22) Calendar Days
30	384 - 2023	Concrete Paving of Roads at Pag-Ibig Homes Subdivision with Drainage; Canitoan; SN 384 - 2023	Canitoan, Cagayan de Oro City				2,999,999.20	09 November 2023	Thirty Seven (37) Calendar Days
31	393 - 2023	Renovation of City Scholarship Office, City Hall Compound; SN 393 - 2023	City Hall Compound, Cagayan de Oro City				2,859,434.63	09 November 2023	Sixty Eight (68) Calendar Days
32	401 - 2023	Construction of Slope Protection Structure along Macapagal Road Bulua Section; SN 401 - 2023	Bulua, Cagayan de Oro City	RBT Ventures	Armand Nico R. Cafele Emilia St, Tibanga, Iligan City	2,998,000.00	3,000,000.00	09 November 2023	Sixty (60) Calendar Days
33	407 - 2023	Drainage System with Cover from Purok 4 to Purok 1 Sitio Taguanao at Barangay Indahag; SN 407 - 2023	Indahag, Cagayan de Oro City	CZARL JB Venture Corporation	Charlemagne G. Leonardo Purok 2, Tablon, National Highway, Cagayan de Oro City	4,998,813.13	5,000,000.00	09 November 2023	Seventy Six (76) Calendar Days
34	408 - 2023	Proposed 2-Storey Building of Barangay Hall (Phase II), Barangay Pagalungan; SN 408 - 2023	Brgy. Pagalungan, Cagayan de Oro City	CZARL JB Venture Corporation	Charlemagne G. Leonardo Purok 2, Tablon, National Highway, Cagayan de Oro City	4,999,098.14	4,999,999.80	09 November 2023	Ninety Five (95) Calendar Days
35	410 - 2023	Construction of Barangay Stage, Barangay Besigan; SN 410 - 2023	Barangay Besigan, Cagayan de Oro City				1,999,999.73	09 November 2023 Note: First Failure of bidding	One Hundred One (101) Calendar Days

36	411 - 2023	Rehabilitation of Barangay Covered Court, Barangay Tumpagon; SN 411 - 2023	Barangay Tumpagon, Cagayan de Oro City	Rubix Construction	Charles L. Go Goking Compound, Kauswagan Highway, Cagayan de Oro City	1,988,391.78	1,989,511.11	09 November 2023	Eighty (80) Calendar Days
37	420 - 2023	Construction of School Stage, Home Economics Building and School Name Signages at the Entrance of School (Home Economics Building), Tablon; SN 420 - 2023	Tablon, Cagayan de Oro City			4,679,999.70	09 November 2023	One Hundred Thirty Three (133) Calendar Days	
38	427 - 2023	Road Concreting with Drainage System at Hillside Portion of Agape Drive, Macasandig; SN 427 - 2023	Macasandig, Cagayan de Oro City			3,734,677.26	09 November 2023	Fifty (50) Calendar Days	
39	331a - 2023	Rehabilitation of Barangay Hall, Barangay 18; SN 331a - 2023	Barangay 18, Cagayan de Oro City			2,396,970.58	23 November 2023 Note: Second Failure of bidding	Seventy One (71) Calendar Days	
40	332a - 2023	Installation of CCTV, Barangay 25; SN 332a - 2023	Barangay 25, Cagayan de Oro City			1,247,223.27	23 November 2023 Note: Second Failure of bidding	Forty Four (44) Calendar Days	
41	336a - 2023	Rehabilitation of Drainage System and Declogging, Barangay 21; SN 336a - 2023	Barangay 21, Cagayan de Oro City			1,220,899.63	23 November 2023 Note: Second Failure of bidding	Forty Five (45) Calendar Days	
42	339a - 2023	Completion of Female Dormitory, BJMP; SN 339a - 2023	CDOCJ-FD Compound, Lumbia, Cagayan de Oro City			1,499,951.82	23 November 2023 Note: Second Failure of bidding	Sixty Four (64) Calendar Days	
43	340a - 2023	Construction of Barangay Hall, Barangay Besigan; SN 340a - 2023	Barangay Besigan, Cagayan de Oro City			3,499,999.98	23 November 2023 Note: Second Failure of bidding	One Hundred Forty (140) Calendar Days	
41	402 - 2023	Construction of Covered Court at Zone 1 with Basketball Post, Ring & Accessories, Electrical Works, Stage and Bleachers, San Simon; SN 402 - 2023	Barangay San Simon, Cagayan de Oro City			2,999,978.59	23 November 2023 Note: First Failure of bidding	Ninety One (91) Calendar Days	

42	403 - 2023	Improvement of Mini Gym, Tablon; SN 403 - 2023	Barangay Tablon, Cagayan de Oro City					4,931,699.99	23 November 2023	One Hundred Fifty Five (155) Calendar Days
43	404 - 2023	Renovation and Extension of Multi Purpose Barangay Hall, Barangay 26; SN 404 - 2023	Barangay 26, Cagayan de Oro City					2,299,966.18	23 November 2023 Note: First Failure of bidding	Eighty Seven (87) Calendar Days
44	405 - 2023	Proposed Construction of Mini Market at District 1, Consolacion; SN 405 - 2023	Barangay Consolacion, Cagayan de Oro City					4,999,999.89	23 November 2023 Note: First Failure of bidding	One Hundred Five (105) Calendar Days
45	409 - 2023	Road Construction with Drainage System Project from Zone 1, Zone 2, and Zone 3, Bonbon; SN 409 - 2023	Bonbon, Cagayan de Oro City					9,999,999.12	23 November 2023	Eighty One (81) Calendar Days
46	426 - 2023	Construction of Drainage System at Zone 6, Bayabas; SN 426 - 2023	Bayabas, Cagayan de Oro City					10,362,198.02	23 November 2023	One Hundred Twenty (120) Calendar Days
47	386a - 2023	Construction of Macapaya Multi-purpose Building (Phase 2), Camaman-an; SN 386a - 2023	Barangay Camaman-an, Cagayan de Oro City					4,999,999.72	01 December 2023	One Hundred Thirty Three (133) Calendar Days
48	406 - 2023	Rehabilitation of Tibasak Covered Court, Barangay Macasandig; SN 406 - 2023	Barangay Macasandig, Cagayan de Oro City					2,999,995.23	01 December 2023	Seventy One (71) Calendar Days
49	428 - 2023	Concrete Paving of Roads with Drainage at Block 9, 10, 11, 12, 13, 14, 20 & 21A Xavier Ecoville, Lumbia; SN 428 - 2023	Barangay Lumbia, Cagayan de Oro City					3,941,430.83	01 December 2023	Forty Nine (49) Calendar Days
50	430 - 2023	Rehabilitation of Spillway to Public Cemetery, Tagpangi; SN 430 - 2023	Tagpangi, Cagayan de Oro City					1,295,148.77	01 December 2023	Thirty Two (32) Calendar Days
51	343a - 2023	Construction of Drainage System from Centro to Bulao Proper, Iponan (Phase 2), SN 343a - 2023	Iponan, Cagayan de Oro City					8,000,000.00	07 December 2023	One Hundred Two (102) Calendar Days


52	350a - 2023	Construction of Slope Protection Structure at Sitio Sawmill, Dansolhon, SN 350a - 2023	Dansolhon, Cagayan de Oro City					11,999,999.14	07 December 2023	One Hundred Fifty Four (154) Calendar Days
53	412 - 2023	Concrete Paving of Farm to Market Road at Zone 6 Patingingan and Zone 6 Lower of Barangay Baikington; SN 412 - 2023	Barangay Baikington, Cagayan de Oro City					3,519,307.43	07 December 2023	Thirty Two (32) Calendar Days
54	413 - 2023	Road Concreting at Zone-4 and Zone-5 portion of Barangay Baikington; SN 413 - 2023	Barangay Baikington, Cagayan de Oro City					2,394,079.91	07 December 2023	Thirty One (31) Calendar Days
55	414 - 2023	Purchase and Installation of Closed Circuit Television Surveillance System (CCTV), Barangay 27; SN 414 - 2023	Barangay 27, Cagayan de Oro City					1,166,860.42	07 December 2023	Forty Five (45) Calendar Days
56	415 - 2023	Installation of CCTV, Barangay 21; SN 415 - 2023	Barangay 21, Cagayan de Oro City					1,374,335.20	07 December 2023 Note: First Failure of Bidding	Forty Five (45) Calendar Days
57	416 - 2023	Purchase and Installation of Closed-Circuit TV Surveillance, Barangay 3; SN 416 - 2023	Barangay 3, Cagayan de Oro City					2,036,977.11	07 December 2023 Note: First Failure of Bidding	Fifty Nine (59) Calendar Days
58	417 - 2023	Improvement of the Dike at VTS Phase 3B, Bugo; SN 417 - 2023	Bugo, Cagayan de Oro City					2,163,500.00	07 December 2023 Note: First Failure of Bidding	Fifty Six (56) Calendar Days
59	418 - 2023	Elementary Covered Court, Barangay Taglimao; SN 418 - 2023	Taglimao Elementary School, Brgy. Taglimao, Cagayan de Oro City					4,114,137.22	07 December 2023	One Hundred Seventy One (171) Calendar Days
60	419 - 2023	High School Covered Court, Barangay Taglimao; SN 419 - 2023	Taglimao Cagayan de Oro City					4,171,233.32	07 December 2023	One Hundred Seventy Seven (177) Calendar Days

61	445 - 2023	Construction of CGSO Storage Building for Waste Materials and Unserviceable Equipment, Barangay Kauswagan; SN 445 - 2023	Kauswagan, de Cagayan Oro City						7,999,998.22	07 December 2023 Note: First Failure of Bidding	One Hundred Nine (109) Calendar Days
62	366 - 2023	2 Storey, 4 Classroom, Tagpangil Elementary School; SN 366 - 2023	Barangay Tagpangil, Cagayan de Oro City						29,809,095.76	14 December 2023	One Hundred Eighty Five (185) Calendar Days
63	367 - 2023	2 Storey, 4 Classroom, Malasag Elementray School, Malasag, Brgy. Cugman; SN 367 - 2023	Malasag, Brgy. Cugman, Cagayan de Oro City						28,638,963.01	14 December 2023	One Hundred Eighty Five (185) Calendar Days
64	368 - 2023	2 Storey, 4-Classroom, Camansi High School, Brgy. FS Catanico; SN 368 - 2023	FS Catanico, Cagayan de Oro City						31,334,597.82	14 December 2023	One Hundred Eighty Five (185) Calendar Days
65	369 - 2023	4-Storey, East Gusa NHS TLE Laboratory (Phase 2); SN 369 - 2023	Barangay Gusa, Cagayan de Oro City						11,453,409.65	14 December 2023	Eighty Eight (88) Calendar Days
66	370 - 2023	Agusan NHS TLE Laboratory (Phase II); SN 370 - 2023	Barangay Agusan, Cagayan de Oro City						10,272,999.62	14 December 2023	One Hundred Thirty Three (133) Calendar Days
67	397 - 2023	2 Storey, 6 Classrooms, Palatan Integrated School, Barangay Tablon; SN 397 - 2023	Barangay Tablon, Cagayan de Oro City						35,999,997.96	14 December 2023	One Hundred Ninety Five (195) Calendar Days
68	398 - 2023	4 Storey, 16 Classrooms, Gusa Regional Science High School; SN 398 - 2023	Barangay Gusa, Cagayan de Oro City						98,501,931.86	14 December 2023 Note: First Failure of Bidding	Three Hundred Twenty Four (324) Calendar Days
69	399 - 2023	2 Storey, 6 Classrooms, Pigsagan National High School; SN 399 - 2023	Barangay Pigsagan, Cagayan de Oro City						37,227,348.75	14 December 2023	One Hundred Ninety Five (195) Calendar Days

70	400 - 2023	Perimeter Fence of Cugman National High School; SN 400 - 2023	Barangay Cugman, Cagayan Oro City						2,999,982.85	14 December 2023	Eighty Seven (87) Calendar Days
71	371a - 2023	Construction of Bank Protection Structure at Sitio Boihon Taglimao Section; SN 371a - 2023	Taglimao, Cagayan Oro City						10,000,000.00	21 December 2023	Ninety Three (93) Calendar Days
72	372a - 2023	Road Reblocking of Pagatpat Barangay Road; SN 372a - 2023	Pagatpat, Cagayan Oro City						9,999,999.87	21 December 2023 Note: Second Failure of Bidding	Sixty Nine (69) Calendar Days
73	402a - 2023	Construction of Covered Court at Zone 1 with Basketball Post, Ring & Accessories, Electrical Works, Stage and Bleachers, San Simon; SN 402a - 2023	Barangay San Simon, Cagayan Oro City						2,999,978.59	28 December 2023	Ninety One (91) Calendar Days
74	404a - 2023	Renovation and Extension of Multi Purpose Barangay Hall, Barangay 26; SN 404a - 2023	Barangay 26, Cagayan Oro City						2,299,966.18	28 December 2023 Note: Second Failure of Bidding	Eighty Seven (87) Calendar Days
75	405a - 2023	Proposed Construction of Mini Market at District 1, Consolacion; SN 405a - 2023	Barangay Consolacion, Cagayan Oro City						4,999,999.89	28 December 2023	One Hundred Five (105) Calendar Days
76	410a - 2023	Construction of Barangay Stage, Barangay Besigan; SN 410a - 2023	Barangay Besigan, Cagayan Oro City						1,999,999.73	28 December 2023	One Hundred One (101) Calendar Days
77	451 - 2023	Completion of Barangay Multi-Purpose Building, Barangay Carmen; SN 451 - 2023	Barangay Carmen, Cagayan Oro City						25,999,999.91	28 December 2023	One Hundred Thirty Three (133) Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


ANTONIO RAMON RESMA, JR.
Head of the BAC Secretariat


ATTY. JOEFFREY D. NAMALATA
BAC Chairperson
MS