

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Cagayan de Oro City
3rd Quarter, CY 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	165 - 2019	Operation & Maintenance of Sanitary Landfill, Pagalungan; SN 165 - 2019	79,999,947.15	Pagalungan, Cagayan de Oro City	IPM Construction and Development Corporation	Isabelita P. Mercado RM. 804 Ortigas Bldg. cor. Meralco Ave., Ortigas Center, Pasig City	79,989,688.00	July 4, 2019	Three Hundred Sixty (360) Calendar Days
2	213 - 2019	Concrete Paving of Roads Between Block 8 & 10 and Block 1 & 5 at Villa Angela Subdivision, Balulang; SN 213 - 2019	1,999,999.85	Balulang, Cagayan de Oro City				July 4, 2019 Note: First Failure of bidding	Sixty (60) Calendar Days
3	215 - 2019	Construction of Bank Protection Structure Along Iponan River (Pagatpat Section); SN 215 - 2019	9,999,999.99	Pagatpat, Cagayan de Oro City	Jejor's Construction Corporation	Jordan G. Tiu Quiboro, Mambajao, Camiguin	9,998,414.56	July 4, 2019	Seventy (70) Calendar Days
4	217 - 2019	Construction of Bank Protection Structure Along Mindolog Creek, Puerto (Phase 3); SN 217 - 2019	5,999,999.05	Puerto, Cagayan de Oro City	Pyramid Consolidated Builders & General Merchandise	Earl L. Navarro B-10, KMV Building, Rizal-Gomez Sts. Cagayan de Oro City	5,997,742.14	July 4, 2019	One Hundred Eighty Five (185) Calendar Days
5	219 - 2019	Rehabilitation of City Agriculture Office, Kauswagan (Phase 2); SN 219 - 2019	1,499,986.02	Kauswagan, Cagayan de Oro City	AT Builders and General Merchandise	Anthony C. Tan Zone 3 Igpit, Opol, Misamis Oriental	1,496,685.08	July 4, 2019	One Hundred Twenty (120) Calendar Days
6	230 - 2019	Construction of Child Development Center (Purok 8, Puerto); SN 230 - 2019	1,249,999.26	Purok 8, Puerto, Cagayan de Oro City	Luiz Builders	Christopher F. Zarate CFZ Bldg. District 7, Calaanan Road, Canitoan, Cagayan de Oro City	1,237,950.70	July 4, 2019	One Hundred Ten (110) Calendar Days
7	231 - 2019	Construction of Child Development Center (Puntod); SN 231 - 2019	1,249,999.26	Puntod, Cagayan de Oro City	Luiz Builders	Christopher F. Zarate CFZ Bldg. District 7, Calaanan Road, Canitoan, Cagayan de Oro City	1,237,950.70	July 4, 2019	One Hundred Ten (110) Calendar Days

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Cagayan de Oro City
3rd Quarter, CY 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
8	232 - 2019	Construction of Child Development Center (Man-ai, Tignapoloan); SN 232 - 2019	1,249,999.26	Man-ai, Tignapoloan, Cagayan de Oro City	Luiz Builders	Christopher F. Zarate CFZ Bldg. District 7, Calaanan Road, Canitoan, Cagayan de Oro City	1,237,950.70	July 4, 2019	One Hundred Ten (110) Calendar Days
9	233 - 2019	Construction of Child Development Center (Upper Palalan, Tablon); SN 233 - 2019	1,249,999.26	Upper Palalan, Tablon, Cagayan de Oro City	Luiz Builders	Christopher F. Zarate CFZ Bldg. District 7, Calaanan Road, Canitoan, Cagayan de Oro City	1,237,950.70	July 4, 2019	One Hundred Ten (110) Calendar Days
10	234 - 2019	Construction of Child Development Center (Besigan); SN 234 - 2019	1,249,999.26	Besigan, Cagayan de Oro City	Luiz Builders	Christopher F. Zarate CFZ Bldg. District 7, Calaanan Road, Canitoan, Cagayan de Oro City	1,237,950.70	July 4, 2019	One Hundred Ten (110) Calendar Days
11	235 - 2019	Concrete Paving of Road Towards CDA District II, Canitoan; SN 235 - 2019	1,499,993.98	Canitoan, Cagayan de Oro City	Trench Engineering and Construction Services	Engr. Roald Y. Dy 198 Corrales Avenue Cagayan de Oro City	1,495,933.94	July 4, 2019	Thirty Five (35) Calendar Days
12	236 - 2019	Concreting of Cag. de Oro Access Road to Stock Farm, Balubal; SN 236 - 2019	1,999,992.92	Balubal, Cagayan de Oro City	L.G. Lasacar Construction	Leo G. Lasacar Vamenta Blvd., Carmen, Cagayan de Oro City	1,997,320.46	July 4, 2019	Forty (40) Calendar Days

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Cagayan de Oro City
3rd Quarter, CY 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
13	242 - 2019	Proposed Renovation of PLEB Office; SN 242 - 2019	999,939.58	City Hall, Cagayan de Oro City				July 4, 2019 Note: Change Of Mode Of Procurement from public bidding to Negotiated 53.9	One Hundred Five (105) Calendar Days
14	136a - 2019	Road Opening of Carmen-Patag Road Passing Oro Housing (Phase 3), Carmen; SN 136a - 2019	1,999,999.99	Carmen, Cagayan de Oro City				July 11, 2019	Seventy (70) Calendar Days
15	162a - 2019	Construction of Purok 11 Drainage System, Tablon; SN 162a - 2019	1,439,999.44	Tablon, Cagayan de Oro City	Vinnex Enterprises	Lizabel C. Benito Jesus V. Serifa St., Carmen, Cagayan de Oro City	1,400,792.76	July 11, 2019	Fifty (50) Calendar Days
16	168a - 2019	Concrete Paving of Road between Block 24 & 25 (Villa Angela, Balulang); SN 168a - 2019	1,999,999.92	Villa Angela, Balulang, Cagayan de Oro City	Trench Engineering and Construction Services	Engr. Roald Y. Dy 198 Corrales Avenue Cagayan de Oro City	1,998,251.49	July 11, 2019	Forty Two (42) Calendar Days
17	181a - 2019	Repair of CHO Divisions/Offices and Electrical Re-wiring of Entire CHO Office (Brgy.40); SN 181a - 2019	1,344,869.37	Barangay 40, Cagayan de Oro City	Crizel Construction and Concrete Products	Crisostomo C. De La Cruz 041 Martinez St., Miputak (Poblacion) Dipolog City	1,343,242.50	July 11, 2019	One Hundred Twenty (120) Calendar Days

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Cagayan de Oro City
3rd Quarter, CY 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
18	220 - 2019	Land Development (Macadam Only) Pagatpat Resettlement Project Phase 2; SN 220 - 2019	47,431,635.78	Pamalihi, Pagatpat, Cagayan de Oro City	IPM Construction and Development Corporation	Logivico V. Quintos RM. 804 Ortigas Bldg. cor. Meralco Ave., Ortigas Center, Pasig City	47,420,988.00	July 11, 2019	Four Hundred Forty (440) Calendar Days
19	84a - 2019	Concrete Paving of Road from Pamalihi Pagatpat to Sitio Malubog (Phase 5) (Lumbia); SN 84a - 2019	9,999,997.05	Lumbia, Cagayan de Oro City	Pyramid Consolidated Builders & General Merchandise	Earl L. Navarro B-10, KMV Building, Rizal-Gomez Sts. Cagayan de Oro City	9,997,517.50	July 18, 2019	Two Hundred Ten (210) Calendar Days
20	175 - 2019	Road Opening from Sitio Balongkot Dansolihon to Sitio Batinay Road (Phase 3), Tagpangi; SN 175 - 2019	4,999,996.40	Tagpangi, Cagayan de Oro City	WDC Builders and Supplies	Andrew Wilson J. Cabana Blk. 5, Lot 22 CILRAI Puntod, Cagayan de Oro City	4,991,697.91	July 18, 2019	Eighty Five (85) Calendar Days
21	180a - 2019	Construction of Dike Along Benone Road Section (Phase 2), Pigsag-an; SN 180a - 2019	14,999,999.99	Pigsag-an, Cagayan de Oro City	Jejor's Construction Corporation	Jordan G. Tiu Quiboro, Mambajao, Camiguin	14,997,870.30	July 18, 2019	One Hundred Fifty (150) Calendar Days
22	238 - 2019	Concrete Paving of Road between Block 32 & 33, Block 29 & 30 Villa Angela Subd. (Balulang); SN 238 - 2019	4,999,998.76	Balulang, Cagayan de Oro City	Glaxon Construction Services	Galen Clyde Dlu Gordier Ruby St. Golden Village Subd., Carmen, Cagayan de Oro City	4,999,333.85	July 18, 2019	Eighty (80) Calendar Days
23	239 - 2019	Concrete Paving of Road Ilang-ilang St. and Lower Apitong St., Zone 6, Bugo; SN 239 - 2019	1,607,999.90	Bugo, Cagayan de Oro City	Crizel Construction and Concrete Products	Crisostomo C. De La Cruz 041 Martinez St., Miputak (Poblacion), Dipolog City	1,606,971.06	July 18, 2019	Sixty (60) Calendar Days

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Cagayan de Oro City
3rd Quarter, CY 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
24	240 - 2019	Construction of Drainage System @ Phase 1A, Xavier Heights (Balulang); SN 240 - 2019	1,499,999.25	Balulang, Cagayan de Oro City	L & L Construction	Ma. Zenith L. Pama Zone 4, Igpit, Opol Misamis Oriental	1,497,549.15	July 18, 2019	Thirty (30) Calendar Days
25	241 - 2019	Construction of Palawan Creek Main Drain (Phase 2), Camaman-an; SN 241 - 2019	4,999,999.34	Camaman-an, Cagayan de Oro City	Trench Engineering and Construction Services	Engr. Roald Y. Dy 198 Corrales Avenue Cagayan de Oro City	4,990,709.92	July 18, 2019	One Hundred Eighty Five (185) Calendar Days
26	243 - 2019	Ecopark Development of Old Dumpsite, Phase II (LGU Counterpart), Carmen; SN 243 - 2019	34,999,999.03	Carmen, Cagayan de Oro City	IPM Construction and Development Corporation	Logivico V. Quintos RM. 804 Ortigas Bldg. cor. Meralco Ave., Ortigas Center, Pasig City	34,989,979.88	July 18, 2019	Three Hundred Seventy (370) Calendar Days
27	106a - 2019	Construction of Dagong Creek Main Drain Upstream (Phase 2) Carmen; SN 106a - 2019	4,999,998.75	Carmen, Cagayan de Oro City				August 8, 2019	One Hundred Twenty Five (125) Calendar Days
28	192 - 2019	Construction of 5-Storey Bldg. (GSP, City Library, City Central School - 52 CL) with Elevator P-1; SN 192 - 2019	99,999,329.73	Velez, Cagayan de Oro City				August 8, 2019	One Hundred Eighty (180) Calendar Days
29	213a - 2019	Concrete Paving of Roads Between Block 8 & 10 and Block 1 & 5 at Villa Angela Subdivision, Balulang; SN 213a - 2019	1,999,999.85	Balulang, Cagayan de Oro City				August 8, 2019	Sixty (60) Calendar Days

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Cagayan de Oro City
3rd Quarter, CY 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
30	247 - 2019	Concrete Paving of Brgy. Besigan Farm to Market Road; SN 247 - 2019	12,299,999.07	Besigan, Cagayan de Oro City	WDC Builders and Supplies	Andrew Wilson J. Cabana Blk. 5, Lot 22 Puntod, Cagayan de Oro City	12,288,759.99	August 8, 2019	Two Hundred Seventy Five (275) Calendar Days
31	249 - 2019	Construction of Calacapan Creek Bank Protection Structure, Macasandig; SN 249 - 2019	9,999,999.99	Macasandig, Cagayan de Oro City	USB Builders	Sammy B. Opar Blk. 16 Mt. Balatukan St., Capistrano Complex, Gusa, Cagayan de Oro City	9,916,687.52	August 8, 2019	One Hundred Fifty (150) Calendar Days
32	250 - 2019	Concrete Paving of Road Leading to Community Fish Landing Center, Bonbon; SN 250 - 2019	1,999,999.98	Bonbon, Cagayan de Oro City				August 8, 2019	Sixty (60) Calendar Days
33	251 - 2019	Concrete Paving of Calaanan Relocation Site Phase I Road Block 8 Leading to Covered Court (Canitoan); SN 251 - 2019	2,499,999.31	Canitoan, Cagayan de Oro City				August 8, 2019	Fifty (50) Calendar Days
34	252 - 2019	Concrete Paving of Road at Zone 7D Acasia Extension (Carmen); SN 252 - 2019	1,999,999.98	Carmen, Cagayan de Oro City				August 8, 2019	Eighty (80) Calendar Days
35	253 - 2019	Concrete Paving of Interior Roads with Drainage at Centro Lumbia; SN 253 - 2019	4,999,997.44	Lumbia, Cagayan de Oro City				August 8, 2019	Eighty (80) Calendar Days
36	254 - 2019	Concrete Paving of Road at Sitio Man-ai to Sitio Magayad, with Drainage/Slope Protection (Phase 2), Tignapoloan; SN 254 - 2019	4,999,997.09	Tignapoloan, Cagayan de Oro City	AT Builders and General Merchandise	Anthony C. Tan Zone 3 Igpit, Opol, Misamis Oriental	4,996,477.15	August 8, 2019	Eighty (80) Calendar Days

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Cagayan de Oro City
3rd Quarter, CY 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
37	255 - 2019	Construction of Drainage System at Villa Verde Subdivision (Balulang); SN 255 - 2019	1,999,999.99	Balulang, Cagayan de Oro City	Alebon Genuine Merchandising	John Anthony G. Chan Incorporated Don Sergio Osmeña St., Cagayan de Oro City	1,999,498.81	August 8, 2019	Fifty (50) Calendar Days
38	256 - 2019	Concrete Paving of Road @ Zone 3, Pagatpat; SN 256 - 2019	1,999,987.15	Pagatpat, Cagayan de Oro City				August 8, 2019	Forty (40) Calendar Days
39	257 - 2019	City Equipment Depot (CED) Building/Construction of Additional Repair Bay; SN 257 - 2019	2,999,991.66	City Engineering Compd., Kauswagan, Cagayan de Oro City				August 8, 2019	One Hundred Sixty (160) Calendar Days
40	258 - 2019	Basketball Court with Ring and Lighting (3 Locations); SN 258 - 2019	1,349,997.49	District I, District II & Poblacion, Cagayan de Oro City				August 8, 2019	Thirty Four (34) Calendar Days
41	248 - 2019	Rehabilitation of Home Care for Girls Building, Macanhan, Carmen; SN 248 - 2019	3,999,710.53	Macanhan, Carmen, Cagayan de Oro City				August 22, 2019	One Hundred Twenty (120) Calendar Days
42	260 - 2019	Construction of Women Development Center (Phase II), Macanhan, Carmen; SN 260 - 2019	4,999,999.87	Macanhan, Carmen, Cagayan de Oro City				August 22, 2019	One Hundred Eighty Five (185) Calendar Days

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Cagayan de Oro City
3rd Quarter, CY 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
43	262 - 2019	Completion of 3-Storey City Jail Building Male Dormitory (Brgy. Lumbia); SN 262 - 2019	9,999,497.50	F. Delima St., Brgy. Lumbia, Cagayan de Oro City				August 22, 2019	One Hundred Fifty (150) Calendar Days
44	263 - 2019	Land Development of Greenfields Subdivision, Balubal (3.65 has); SN 263 - 2019	8,235,999.97	Barangay Balubal, Cagayan de Oro City				August 22, 2019	One Hundred Sixty Five (165) Calendar Days
45	264 - 2019	Renovation/Rehabilitation of 10 Child Development Centers (Lot No. 1 to Lot No. 10); SN 264 - 2019	499,999.75	Lot 1-Bolonsiri, Camaman-an				August 22, 2019	85 Calendar Days
			499,873.27	Lot 2 -Bugo			100 Calendar Days		
			499,997.70	Lot 3-Sta.Cruz, Camaman-an			60 Calendar Days		
			499,999.61	Lot 4-Dansolihon			100 Calendar Days		
			499,950.69	Lot 5-Kabina, Kauswagan-Bonbon			65 Calendar Days		
			451,025.96	Lot 6-Kawilihan Zone 2, Cugman			75 Calendar Days		
			499,998.23	Lot 7-Macabalan			90 Calendar Days		
			499,966.72	Lot 8-Parola, Macabalan			60 Calendar Days		
			499,994.49	Lot 9-Patag			54 Calendar Days		
			499,996.28	Lot 10-San Simon			60 Calendar Days		
46	265 - 2019	Construction of Umalag River Bank Protection Structure Tablon (Phase 2); SN 265 - 2019	19,999,999.99	Tablon, Cagayan de Oro City				August 22, 2019	One Hundred Forty Five (145) Calendar Days
47	270 - 2019	Construction of Covered Court and Stage at Cagayan de Oro City National High School (Nazareth); SN 270 - 2019	9,999,986.91	Nazareth, Cagayan de Oro City				August 22, 2019	One Hundred Twenty (120) Calendar Days

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Cagayan de Oro City
3rd Quarter, CY 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
48	169a - 2019	Concrete Paving of Roads at Talongan Relocation Site (Phase 2) Canitoan; SN 169a - 2019	1,499,999.99	Canitoan, Cagayan de Oro City				September 5, 2019	Sixty (60) Calendar Days
49	274 - 2019	Construction of Cugman River Bank Protection Structure Cugman Section (Phase 3); SN 274 - 2019	9,999,999.99	Cugman, Cagayan de Oro City				September 5, 2019	Eighty Five (85) Calendar Days
50	275 - 2019	Concrete Paving of Phase 3 Villa Trinitas Subdivision Circumferential Road (Bugo); SN 275 - 2019	2,999,999.11	Bugo, Cagayan de Oro City				September 5, 2019	Eighty (80) Calendar Days
51	276 - 2019	Concrete Paving of Road @ Phase 2B Calaanan Relocation Site with Drainage, Canitoan; SN 276 - 2019	4,999,999.68	Canitoan, Cagayan de Oro City				September 5, 2019	One Hundred Sixty (160) Calendar Days
52	277 - 2019	Concrete Paving of Road @ the back of Sacred Heart Village Elementary School with Drainage (Carmen); SN 277 - 2019	1,999,946.52	Carmen, Cagayan de Oro City				September 5, 2019	Fifty Five (55) Calendar Days
53	278 - 2019	Concrete Paving of Road @ Zone 2C, Pagatpat; SN 278 - 2019	1,999,994.30	Pagatpat, Cagayan de Oro City				September 5, 2019	Fifty (50) Calendar Days
54	279 - 2019	Construction of Puli Creek Bank Protection Structure (Canitoan); SN 279 - 2019	1,999,999.99	Canitoan, Cagayan de Oro City				September 5, 2019	Forty (40) Calendar Days

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Cagayan de Oro City
3rd Quarter, CY 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
55	280 - 2019	Construction of Bank Protection Structure along Tagmatay Creek, Talongan R/S, (Phase 2); SN 280 - 2019	2,999,998.50	Canitoan, Cagayan de Oro City				September 5, 2019	Sixty Four (64) Calendar Days
56	281 - 2019	Construction of Main Drain from Buloc-Buloc to Reyes Village Subd. (Bugo); SN 281 - 2019	1,999,999.64	Bugo, Cagayan de Oro City				September 5, 2019	Seventy Five (75) Calendar Days
57	282 - 2019	Road Opening Leading to Manlumot Falls, Tablon; SN 282 - 2019	11,999,991.14	Tablon, Cagayan de Oro City				September 5, 2019	Two Hundred Ten (210) Calendar Days
58	283 - 2019	Completion of Sheltered Vocational Center and Incorporation of PDAO Office; SN 283 - 2019	1,984,702.59	Barangay San Simon, Cagayan de Oro City				September 5, 2019	Eighty Three (83) Calendar Days
59	284 - 2019	Construction of Lumbia Infirmary Hospital Phase II; SN 284 - 2019	24,999,368.29	Lumbia, Cagayan de Oro City				September 5, 2019	One Hundred Fifty (150) Calendar Days

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: Cagayan de Oro City
3rd Quarter, CY 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
60	285 - 2019	Construction of Additional Dormitory for City Jail - Female & Juvenile Dorm - Barangay Lumbia; SN 285 - 2019	5,392,067.20	Lumbia, Cagayan de Oro City				September 5, 2019	Two Hundred Fifty (250) Calendar Days
61	300 - 2019	Fencing of Care Center for Children (Maitum, Puerto); SN 300 - 2019	999,999.80	Maitum, Puerto, Cagayan de Oro City				September 26, 2019	One Hundred Forty Seven (147) Calendar Days
62	301 - 2019	Fencing of Bahay Pag-asa (Maitum, Puerto); SN 301 - 2019	999,550.86	Maitum, Puerto, Cagayan de Oro City				September 26, 2019	One Hundred Ten (110) Calendar Days
63	302 - 2019	Fencing of Home for the Elderly (Maitum, Puerto); SN 302 - 2019	999,995.10	Maitum, Puerto, Cagayan de Oro City				September 26, 2019	Eighty (80) Calendar Days
64	305 - 2019	Construction of Drainage Along 8th St. Nazareth from Mosque to 22nd St. Nazareth; SN 305 - 2019	999,996.25	Nazareth, Cagayan de Oro City				September 26, 2019 Note: Change Of Mode Of Procurement from public bidding to Negotiated 53.9	Thirty Five (35) Calendar Days

Republic of the Philippines
 CIVIL WORKS BID-OUT
 Province, City or Municipality: Cagayan de Oro City
 3rd Quarter, CY 2019

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
-----	---------------	-----------------	------------------------------	----------	----------------	------------------	------------	--------------	-------------------

We hereby certify that we have reviewed the contents and hereby attest to

BIDS AND AWARDS COMMITTEE:

(Sgd.) ATTY. PERCY G. SALAZAR

City Budget Officer
 BAC Chairperson

(Sgd.) TEODORO SABUGA-A, JR.

Officer-In-Charge, City Social Welfare & Dev't. Office
 BAC Vice-Chairperson

(Sgd.) ELDIE S. DAAYATA

Officer-In-Charge, City General Services Office
 BAC Member

(Sgd.) ATTY. REYMOND Q. VILLABLANCA

Officer-In-Charge, City Legal Office
 BAC Member

(Sgd.) ENGR. ROLANDO M. PACURIBOT

Officer-In-Charge, City Engineer's Office
 BAC Member