SN 150b-2025

Contract/Project: Proposed Detention Pond at Villa Candida, Bulua; SN 150b - 2025
Project Location: Bulua, Cagayan de Oro City
Approved Budget for the Contract : PhP2,803,426.33

cagayan

BIDS AND AWARDS COMMITTEE

Republic of the Philippines
City of Cagayan de Oro

REQUEST FOR QUOTATION

e _To

(Negotiated 53.1 of the 2016 Revised IRR of RA 9184 - Two Failed Biddings)

Date:

Name of Contractor

Address

Gentlemen/Mesdames:

25 February 2026

Please quote us your lowest price on the item/s listed below, for the project,
Proposed Detention Pond at Villa Candida, Bulua; SN 150b - 2025, and submit

this Request for Quotation (RFQ) to the BAC, together with the following
authenticated documents, not later than 2:00 P.M. of 05 March 2026 at the
Bids and Awards Committee Conference Room, 3rd Floor Administrative
Building, City Hall, Cagayan de Oro City, to wit:

1. PhilGEPS Certificate of Registration and membership (Platinum);

2. Omnibus Sworn Statement;
3. Organizational Chart for the project;

4.
ITEM QTY. UNIT PARTICULARS UNIT PRICE | TOTAL PRICE
(PhP) (PhP)
Part A | Facilities for the Engineers
A.1.1 6.33] mo. | Facilities for the Engineers
Part B | Other General Requirements
B.7 (1) 6.33 | Mo. Ocupational Safety and Health
Program
B.5 4.00 | each Project Billboard/Signboard
B.9 1.00 | I.s Mobilization/Demobilization
Part C | Earthworks
101(6) 3.67 | cu.m. | Removal of Actual
Structures/Obstruction (Conc
rete)
103(1)a 171.62 | cu.m. | Structure Excavation (Common
Soil)
103(5)a Shoring, Cribbing, and Related
works
Part D | Minor Structures
404(1)a |9,657.03 | Kg. Reinforcing Stee Bars, Grade
40
405(1)a2 | 59.40 cu.m. | Structural Concrete, Class “A”
(3000psi)
407(1) 4.60 cu.m. | Lean Concrete, Class “B”
Part E | Formworks and Falseworks
903(1) 1.00 |lot | Formworks and Falseworks
Part F | Minor Structures
1201(5) 1.00 lot Submersible Sewage Ejector

Pump with Control
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SPL-1 | 1.00 [ lot [ Pump House |

Grand Total

=

List of contractor’s personnel (viz: project manager, project engineers,
material engineers, and foremen) be assigned to this project, with
complete qualification and experience data;

2. List of contractor’'s equipment units, which are owned, leased, and/or
under purchase agreements, supported by certification of availability of
equipment lessor/vendor for the duration of the project;

3. Duly signed Bill of Quantities; and

4. Duly signed Detailed Estimates

Note:

The Project Duration is One Hundred Ninety (190) Calendar Days.

The Contractor must be PhilGEPS registered.

Price Quotation must be inclusive of Tax.

Successful contractor shall post performance and warranty securities
prescribed in Section 39 and 62 of the Updated 2016 Revised
Implementing Rules and Regulations of the Republic Act 9184.

RWNEH

By Authority of the

ATTY. JOEFFREY D/ NAMALATA
BAC Chairperson

Received by:

Name of Contractor

Printed Name and Signature of the Authorized Signing Official

Telephone/Cellphone No.

PhilGEPS Certificate Number
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