
1 361 - 2019

Construction of Hazardous Waste

Facility at Pagalungan; SN 361 -

2019

49,999,720.12
Pagalungan, Cagayan de Oro 

City

01/09/2020

Note: First Failure 

of Bidding

One Hundred Eighty 

(180) Calendar Days

2 364 - 2019

Establishment of Mental and

Rehabilitation Facility, Upper

Palalan, Lumbia; SN 364 - 2019

19,999,999.47
Upper Palalan, Lumbia, Cagayan 

de Oro City
MGB Builders

Metodio G. Baldivino Jr.

226 Acacia St. Fisla 

Subdivision, 

Carmen, Cagayan de Oro City

19,997,200.84 9-Jan-20
Ninety (90) Calendar 

Days

3 367 - 2019
ECLIP-Halfway House for Former

Rebels (Partial); SN 367 - 2019
4,999,998.78

Sitio Aura, Mambuaya, Cagayan 

de Oro City

Glaxon Construction 

Services

Galen Clyde Diu Gordiel

Ruby St. Golden Village 

Subd.,

Carmen, Cagayan de Oro City

4,999,915.91 9-Jan-20

One Hundred Ninety 

Five (195) Calendar 

Days

4 336 - 2019

Renovation of OSCA Building -

Phase II (Brgy. 40, Cagayan de Oro

City); SN 336 - 2019

499,999.26
Barangay 40, Cagayan de Oro 

City

01/23/2020

Note: Declaring 

First Failure of 

Bidding and 

Recommended 

Change of 

Procurement 

Modality

Eighty Five (85) 

Calendar Days

5 352 - 2019

Construction of Tagpuangi Creek

Bank Protection Structure, Agusan

(Phase 2); SN 352 - 2019

9,999,999.64 Agusan, Cagayan de Oro City

01/23/2020

Note: First Failure 

of Bidding

Two Hundred Fifteen 

(215) Calendar Days

6 353 - 2019

Development of Bonbon NHS Site

& Proper Drainage System,

Bonbon; SN 353 - 2019

2,999,971.82 Bonbon, Cagayan de Oro City

Trench Engineering 

and Construction 

Services

Engr. Roald Y. Dy

198 Corrales Avenue

Cagayan de Oro City

2,996,523.04 23-Jan-20
One Hundred Five 

(105) Calendar Days

7 357 - 2019

Construction of Drainage System at

F.S. Catanico Bgry. Site; SN 357 -

2019

983,999.89
F.S. Catanico, Cagayan de Oro 

City

TRI FB Construction 

and General 

Merchandise

Engr. Fritzie V. Balabat

Block 10, Lot 37, Phase 2, 

NHA, Kauswagan,

Cagayan de Oro City

981,271.02 23-Jan-20
Forty (40) Calendar 

Days

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW),  Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the 
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Winning

Bidder

Name and

Address

Bid

Amount
Bidding Date

Contract

Duration
No. Reference No. Name of Project

Approved

Budget for

Contract

Location

Republic of the Philippines

CIVIL WORKS BID-OUT

Province, City or Municipality:Cagayan de Oro City

1st Quarter, CY 2020

8 356 - 2019

Construction of Bank Protection at

Kabalalahan Creek and

Improvement of Adjoining Road,

Agusan; SN 356 - 2019

9,999,999.99 Agusan, Cagayan de Oro City
Jejor’s Construction 

Corporation

Jordan G. Tiu

Quiboro, Mambajao, 

Camiguin

9,997,888.48 23-Jan-20

One Hundred Sixty 

Five (165) Calendar 

Days

9 357 - 2019

Construction of Drainage System at

F.S. Catanico Bgry. Site; SN 357 -

2019

983,999.89
F.S. Catanico, Cagayan de Oro 

City

TRI FB Construction 

and General 

Merchandise

Engr. Fritzie V. Balabat

Block 10, Lot 37, Phase 2, 

NHA, Kauswagan,

Cagayan de Oro City

981,271.02 23-Jan-20
Forty (40) Calendar 

Days

10 358 - 2019

Construction of Drainage Along 2nd

St. to 6th St., Nazareth; SN 358 -

2019

999,999.68 Nazareth, Cagayan de Oro City ERS Construction

Evangelos Patagan Andit

Zone 6, Capisnon Road

Kauswagan, Cagayan de Oro 

City

997,642.59 23-Jan-20
Thirty Five (35) 

Calendar Days

11 359 - 2019

Road Reblocking of R.N. Pelaez

Boulevard, Kauswagan; SN 359 -

2019

4,999,982.00
Kauswagan, Cagayan de Oro 

City

Jejor’s Construction 

Corporation

Jordan G. Tiu

Quiboro, Mambajao, 

Camiguin

4,997,651.89 23-Jan-20
One Hundred Ten 

(110) Calendar Days

12 362 - 2019
Renovation of City Tourism Office;

SN 362 - 2019
999,967.46

89 Hayes St., City Hall Comp., 

Cagayan de Oro City

Crizel Construction 

and Concrete 

Products

Crisostomo C. De La Cruz

041 Martinez St., Miputak 

(Poblacion), 

Dipolog City

998,551.77 23-Jan-20
Fifty Five (55) 

Calendar Days

13 03 - 2020

Concrete Paving of Saint Catalina

St., Kauswagan (Phase 2); SN 03 -

2020

999,999.23
Kauswagan, Cagayan de Oro 

City

Alebon Genuine 

Merchandising, Inc.

John Anthony G. Chan

Don Sergio Osmeña St., 

Cagayan de Oro City

999,495.40 23-Jan-20
Fifty Five (55) 

Calendar Days

14 04 - 2020

Construction of Drainage along

Enchanted Kingdom Road, Zone 8,

Canitoan; SN 04 - 2020

999,999.21 Canitoan, Cagayan de Oro City MGB Builders

Metodio G. Baldivino Jr.

226 Acacia St. Fisla 

Subdivision, 

Carmen, Cagayan de Oro City

997,629.27 23-Jan-20
Thirty Six (36) 

Calendar Days

15 06 - 2020

Construction of Drainage along

Tomas Saco Street from 8th Street

to 6th Street Nazareth; SN 06 -

2020

999,999.99 Nazareth, Cagayan de Oro City MGB Builders

Metodio G. Baldivino Jr.

226 Acacia St. Fisla 

Subdivision, 

Carmen, Cagayan de Oro City

997,632.52 23-Jan-20
Twenty (20) Calendar 

Days
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16 07 - 2020

Construction of Drainage along

10th to 16th St. to 12th from 15th

St., Nazareth; SN 07 - 2020

999,999.75 Nazareth, Cagayan de Oro City MGB Builders

Metodio G. Baldivino Jr.

226 Acacia St. Fisla 

Subdivision, 

Carmen, Cagayan de Oro City

997,342.44 23-Jan-20
Fifty Five (55) 

Calendar Days

17 355 - 2019

Concrete Paving of San Matias &

San Moises Sts., Kauswagan; SN

355 - 2019

1,800,000.00
Kauswagan, Cagayan de Oro 

City

02/06/2020

Note: First Failure 

of Bidding

Sixty (60) Calendar 

Days

18 05 - 2020

Construction of Drainage at NHA

Phase 2 Towards Main Drain,

Kauswagan; SN 05 - 2020

2,999,995.68
Kauswagan, Cagayan de Oro 

City

Trench Engineering 

and Construction 

Services

Engr. Roald Y. Dy

198 Corrales Avenue

Cagayan de Oro City

2,996,650.51 6-Feb-20
Ninety Five (95) 

Calendar Days

19 14 - 2020
Renovation of Councilor’s Office

(Phase II); SN 14 - 2020
1,499,979.44 City Hall, Cagayan de Oro City

Four L Builders and 

Construction Supply

Laurence B. Dagoc

SJCC Compound, Upper 

Kolambog,

Lapasan, Cagayan de Oro 

City

1,486,146.14 6-Feb-20
Sixty (60) Calendar 

Days

20 10 - 2020

Proposed Road to Convention

Center (Phase 2), Indahag; SN 10 -

2020

7,999,999.83 Indahag, Cagayan de Oro City

Pyramid Consolidated 

Builders & General 

Merchandise

Jose Earl L. Navarro

B-10, KMV Building, Rizal-

Gomez Sts.

Cagayan de Oro City

7,997,863.23 13-Feb-20

One Hundred Forty 

Five (145) Calendar 

Days

21 11 - 2020

Proposed Road from South

Diversion Road to Convention

Center, Indahag; SN 11 - 2020

5,999,993.36 Indahag, Cagayan de Oro City

Pyramid Consolidated 

Builders & General 

Merchandise

Jose Earl L. Navarro

B-10, KMV Building, Rizal-

Gomez Sts.

Cagayan de Oro City

5,997,150.27 13-Feb-20
One Hundred Fifteen 

(115) Calendar Days

22 15 - 2020

Proposed 52 Classrooms Four

Storey with Ramp Bulua Central

School Building; SN 15 - 2020

75,999,762.72 Bulua, Cagayan de Oro City
Jejor’s Construction 

Corporation

Jordan G. Tiu

Quiboro, Mambajao, 

Camiguin

75,995,789.01 13-Feb-20
Three Hundred (300) 

Calendar Days
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23 361a - 2020

Construction of Hazardous Waste

Facility at Pagalungan; SN 361a -

2019

49,999,720.12
Pagalungan, Cagayan de Oro 

City
20-Feb-20

One Hundred Eighty 

(180) Calendar Days

24 352a -2019

Construction of Tagpuangi Creek

Bank Protection Structure, Agusan

(Phase 2); SN 352a – 2019

9,999,999.64 Agusan, Cagayan de Oro City 27-Feb-20
Two Hundred Fifteen 

(215) Calendar Days

Lot No. 1 - 1,400,000.00 Lot No. 1 - Brgy. San Simon 

Lot No. 2 - 1,400,000.00
Lot No. 2 -Brgy. Tignapoloan, 

Cagayan de Oro City

26 22 - 2020

Proposed Eco Park Development of

Old Dumpsite - Phase 3 (Carmen,

Cagayan de Oro City); SN 22 -

2020

23,103,122.00 Carmen, Cagayan de Oro City 27-Feb-20

Four Hundred Twenty 

Five (425) Calendar 

Days

27 23 - 2020

Concrete Paving of Road at

Calaanan Relocation Site (Phase

2), Canitoan; SN 23 - 2020

4,999,999.27 Canitoan, Cagayan de Oro City 27-Feb-20
Ninety Five (95) 

Calendar Days

28 24 - 2020
Road Opening at Balubal Towards

Damilag Bukidnon; SN 24 - 2020
4,999,999.29 Balubal, Cagayan de Oro City 27-Feb-20

Seventy Five (75) 

Calendar Days

29 26 - 2020
Construction of Sitio Tinipigan

Water System; SN 26 - 2020
1,997,079.28 Tagpangi, Cagayan de Oro City

02/27/2020

Note: First failure 

of bidding

Forty Six (46) 

Calendar Days

30 355a - 2019

Concrete Paving of San Matias &

San Moises Sts., Kauswagan; SN

355a - 2019

1,800,000.00
Kauswagan, Cagayan de Oro 

City
5-Mar-20

Sixty (60) Calendar 

Days

31 16 - 2020
Construction of Building for CICL

Girls, Macanhan; SN 16 - 2020
9,999,646.21

Macanhan, Carmen, Cagayan de 

Oro City
5-Mar-20

Three Hundred Forty 

Four (344) Calendar 

Days

02/27/2020

Note: First Failure 

of Bidding

Eighty One (81) 

Calendar Days
25

Construction of Spring

Development System (Lot No. 1-

Brgy. San Simon and Lot No. 2-

Brgy. Tignapoloan); SN 21 - 2020

21 - 2020
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32 55 - 2020

CHO - TB DOTS Supplies and

Storage Area (City Health Office,

Nazareth, Cagayan de Oro City);

SN 55 - 2020

999,863.23
City Health Office, Nazareth, 

Cagayan de Oro City
12-Mar-20

Eighty (80) Calendar 

Days

33 40 - 2020

Concrete Paving of Road between

Block 3 & 4 Elena Homes

Subdivision (Macasandig); SN 40 -

2020

999,999.85
Macasandig, Cagayan de Oro 

City
19-Mar-20

Forty Five (45) 

Calendar Days

34 48 - 2020

Declogging/Dessilting of Villarin St.

Drainage System, Carmen; SN 48 -

2020

999,983.06 Carmen, Cagayan de Oro City 19-Mar-20
Eighty (80) Calendar 

Days

35 50 - 2020

Construction of Sitio Bulahan,

Dansolihon Water System; SN 50 -

2020

999,724.50 Dansolihon, Cagayan de Oro City 19-Mar-20
Forty Six (46) 

Calendar Days

Lot No. 1 - 1,400,000.00 Lot No. 1 - Brgy. San Simon 

Lot No. 2 - 1,400,000.00
Lot No. 2 -Brgy. Tignapoloan, 

Cagayan de Oro City

37 26a – 2020
Construction of Sitio Tinipigan

Water System; SN 26a – 2020
1,997,079.28 Tagpangi, Cagayan de Oro City 26-Mar-20

Forty Six (46) 

Calendar Days

38 54 - 2020

Concrete Paving of Road from

Balongkot, Dansolihon to Pasau

Road; SN 54 - 2020

5,965,252.59 Dansolihon, Cagayan de Oro City 26-Mar-20
One Hundred (100) 

Calendar Days

21a - 2020 26-Mar-20
Eighty One (81) 

Calendar Days
36

Construction of Spring

Development System (Lot No. 1-

Brgy. San Simon and Lot No. 2-

Brgy. Tignapoloan); SN 21a - 2020
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365 - 2019

Procurement of Meals and Snacks; PR

No. 19 - 3410 dated December 11, 2019;

SN 365 - 2019

3,600,000.00
Golden Hat Café & Restobar 

Corporation

Cherrie P. Gamolo

Kimwa Compound, Baloy, Tablon,

Cagayan de Oro City

3,598,800.00 9-Jan-20

366 - 2019

Procurement of Meals; PR No. 19-3407

dated December 11, 2019; SN 366 -

2019

1,147,500.00
Golden Hat Café & Restobar 

Corporation

Cherrie P. Gamolo

Kimwa Compound, Baloy, Tablon,

Cagayan de Oro City
1,146,825.00 9-Jan-20

Lot No. 1- 

503,613.60
30-Jan-20

Lot No. 2- 

855,620.00

Lot No. 3- 

558,206.00
Note: First Failure of Bidding

371 - 2019

Supply and Delivery of Two (2) Units

Neonatal CPAP Machine; PR No. 19-

3238 dated 06 December 2019; SN 371 -

2019

1,200,000.00

01/30/2020

Note: First Failure of Bidding

372 - 2019

Supply and Delivery of 29 Pieces K Wire

and Other Items; PR No. 19-3237 dated

06 December 2019; SN 372 - 2019

1,040,000.00 30-Jan-20

01 - 2020

Collection, Hauling and Disposal of

Municipal Solid Waste Including Street

Sweeping in Cagayan de Oro City for

Twelve (12) Months at a Price not to

exceed PhP499.17 Per Cubic Meter

(Compacted Volume); PR No. 20-0052

dated January 3, 2020; SN 01 - 2020

180,000,000.00
Basic Environmental Systems & 

Technologies, Inc. and

Isabelita P. Mercado

IPM Construction and Development 

Corporation, JVA

RM. 804 Ortigas Bldg. cor. Meralco 

Ave.,

Ortigas Center, Pasig City

179,638,405.44 30-Jan-20

02 - 2020

Supply and Delivery of Food Packs; PR

No. 20-0071 dated 16 October 2019; SN

02 - 2020

5,160,000.00 Apoluna Enterprises

Carrell Claude Diel

Zone 8 - COOP Village, Carmen,

Cagayan de Oro City
5,134,200.00 30-Jan-20

199a - 2019

Supply and Delivery of Five (5) Units

Basic Life Support (BLS) Ambulance

Vehicle with Complete Accessories; PR

No. 19-1240 dated May 16, 2019; SN

199a - 2019

15,000,000.00 Interworld Enterprises

Cesar Jr C. Penaflor

Unit 1607, Cityland Condominium

2210 Chino Roces Avenue, Makati City

13,500,000.00 6-Feb-20

12 - 2020

Supply and Delivery of Six (6) Units Air

Conditioner with Installation; PR No. 20-

0115 dated 12 December 2019; SN 12 -

2020

1,290,000.00 Capcom Enterprises

Romeo D. Opada

Zone 6 Reyes Village Subd., 

Bugo, Cagayan de Oro City

1,289,460.00 6-Feb-20

320a - 2019

Supply and Delivery of Drug Screening

Test Kits Device (Urine); PR No. 19 -

2601 dated September 24, 2019; SN

320a - 2019

2,229,500.00 RSG Marketing Corporation

Mary Jane A. Dancel

#8 Masunurin St., Sikatuna Village,

Quezon City

2,165,800.00 13-Feb-20

20 - 2020

Supply and Delivery of One (1) Unit

Passenger Van Vehicle; PR No. 19-2159

dated 02 August 2019; SN 20 - 2020

1,132,665.00 Cebu Southern Motors, Inc.

Rolando B. Valledor, Jr.

CSMI Bldg., Lapasan Highway,

Cagayan de Oro City

1,132,500.00 20-Feb-20

Lot No. 1- 

503,613.60
Lot No. 1- Berovan Marketing, Inc.

Lot No. 1- Ma. Lorly A. Felias

J.R Borja-Daumar Sts.,

Cagayan de Oro City

Lot No. 1-406,408.00

Lot No. 2- 

855,620.00
Lot No. 2- Berovan Marketing, Inc.

Lot No. 2- Ma. Lorly A. Felias

J.R Borja-Daumar Sts.,

Cagayan de Oro City

Lot No.  2-714,535.00

Lot No. 3- 

558,206.00
Lot No. 3- Berovan Marketing, Inc.

Lot No. 3- Ma. Lorly A. Felias

J.R Borja-Daumar Sts.,

Cagayan de Oro City

Lot No. 3-552,385.90

371a - 2019

Supply and Delivery of Two (2) Units

Neonatal CPAP Machine; PR No. 19-

3238 dated 06 December 2019; SN 371a - 

2019

1,200,000.00

02/27/2020

Note: Second 

Failure of Bidding

371b - 2019

Supply and Delivery of Two (2) Units

Neonatal CPAP Machine; PR No. 19-

3238 dated 06 December 2019; SN 371b - 

2019

1,200,000.00 MedAsia, Inc.

Eva Maurin O. Panganiban

Gaabucayan St. Puntod, Cagayan de 

Oro City

1,198,000.00 12-Mar-20

Lot 1-2,031,186.00

Lot 2-159,151.30

Lot 3-123,247.60

Lot 4-185,500.00

28 - 2020

Supply and Delivery of One (1) Unit

Lightweight Truck with Utility Van Body;

PR No. 20-0480 dated 09 January 2020;

SN 28a - 2020

1100000

Note: First Failure of 

bidding

19-Mar-20

Lot 1- 246,165.00

Lot 2- 480,900.00

Lot 3- 772,915.00

35 - 2020

Supply and Delivery of 17 Pieces Mini

DCP Plates 6 Holes and Other Items; PR

No. 20-0580 dated 11 February 2020; SN

35 - 2020

1,025,500.00 26-Mar-20

Lot 1- 800,000.00

Lot 2- 699,992.00

30 - 2020

Supply and Delivery of Circuit Breakers

and Other Items; PR No. 20-0550 dated

29 January 2020; SN 30 - 2020

2,994,648.50 26-Mar-20

(Sgd.) TEODORO SABUGA-A, 

JR.
Officer-In-Charge, City Social 

BAC Vice-Chairperson

(Sgd.) ENGR. ROLANDO M. 

PACURIBOT
Officer-In-Charge, City Engineer’s 

BAC Member

26-Mar-20

26-Mar-20

19-Mar-20

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this

BIDS AND AWARDS COMMITTEE:

27-Feb-20

Supply and Delivery of Medical, Dental

and Laboratory Supplies (Lot No. 1 to Lot

No. 3); PR No. 19-3458 dated June 26,

2019; SN 368 - 2019

Supply and Delivery of Medical, Dental

and Laboratory Supplies (Lot No. 1 to Lot

No. 3); PR No. 19-3458 dated June 26,

2019; SN 368a - 2019

Supply and Delivery of Medical, Dental

and Laboratory Supplies (Lot No. 1 to Lot

No. 4); PR No. 20-0487 dated 23 January

2020; SN 29 - 2020

Supply and Delivery of Drugs and

Medicines (Lot No. 1 to Lot No. 3); PR

No. 20-0579 dated 11 February 2020; SN

33 - 2020

Supply and Delivery of Medical, Dental

and Laboratory Supplies (Lot No. 1- PR

No. 20-0581 dated 11 February 11, 2020

and Lot No. 2- PR No. 20-0582 dated 11

February 2020); SN 36 - 2020

368 - 2019

368a - 2019

29 - 2020

33 - 2020

36 - 2020

City Budget Officer

BAC Chairperson

(Sgd.) ELDIE S. DAAYATA

Officer-In-Charge, City General Services Office

BAC Member

(Sgd.) ATTY. REYMOND Q. VILLABLANCA

Officer-In-Charge, City Legal Office

BAC Member

FDP Form 10b - Bid Results on Goods and Services

Reference 

No.
Item Description

Approved Budget for

Contract
Winning Bidder

Name and Address Of

Bidder
Bid Amount

Republic of Philippines

GOODS AND SERVICES BID-OUT
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(Sgd.) ATTY. PERCY G. SALAZAR


